STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 09/ 04 IN LOS ANGELES COUNTY I N LCS RR | NVOCLVEMENT 09/ 13/ 04
CONTRACT NUMBER 07-135104 ANGELES FROM CESAR E CJAVEZ CONTRACT CODE 'B '
LOCATI ON 07-LA-10-S0.0/S1.0 OVERCROSSI NG TO ROUTE 5 AND 10 40 CONTRACT | TEMS
CONNECTOR OVERHEAD
UPGRADE MEDI AN BARRI ER FEDERAL AID ACST-010-1(777)E

PHG 010- 1( 777) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB1 1, 563, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 364, 000. 00 AMOUNT OVER 478, 882. 00 PERCENT OVER EST 35.11
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 842, 882. 00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 1, 931, 757. 50 2 OLI VAS VALDEZ | NC 626 915-7633
00784558
P O BOX 4576 FAX 626 915- 7683
COVINA CA 91723
3 2,044,835. 00 3 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



07- 135104 Bl D245
07-LA-10- SO SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 09/ 04 09/ 13/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT CONCRETE

Rl VERSI DE CA
COOPER ENG NEERI NG CONCRETE BARRI ERS ( PORTI ON)
TUSTIN CA
H GH LI GHT ELECTRIC LI GHTI NG, SI GN | LLUM NATI ON, MODI FY RAMP METERI NG SYSTEM
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA
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DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

H GH LI GHT ELECTRI C
RI VERSI DE CA

R AND D STEEL
COVPTON CA

RU Z ENG NEERI NG
LONG BEACH CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

REBAR

ASPHALT CONCRETE PAVI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

H GH LI GHT ELECTRI C
Rl VERSI DE CA

R AND D STEEL
COVPTON CA

STATEW DE SAFETY AND SI GNS

NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

| TEMS 38 AND 39 ( PARTI AL)

| TEMS 28 THRU 33 (PARTI AL)

| TEMS 3 AND 4 ( PARTI AL)

ITEM5 5, 6, 10 THRU 12 AND 34 THRU 37



07- 135104 Bl D245

07- LA- 10- SO CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 180, 000. 00* 180, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,910 . 90 4, 419. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,220 3.00 3, 660. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 530 56. 00 85, 680. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 310. 00 4,340. 00
9 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 740 27. 00 19, 980. 00
10 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1, 700 1. 50 2, 550. 00
11 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3, 210 1.30 4,173.00
12 (S) 150722 REMOVE PAVENMENT MARKER M 1, 220 1. 00 1, 220. 00
13 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 200. 00 400. 00
14 150820 REMOVE | NLET EA 5 700. 00 3, 500. 00
15 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 220 14. 00 3, 080. 00
16 033452 REMOVE CONCRETE BARRI ER M 11 150. 00 1, 650. 00
(TYPE 50 MODI FI ED)
17 190101 ROADWAY EXCAVATI ON VB 4,200 40. 00 168, 000. 00
18 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 500 150. 00 225, 000. 00
(AERIALLY DEPCSI TED LEAD)
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
20 250401 CLASS 4 AGGREGATE SUBBASE VB 2, 160 50. 00 108, 000. 00
21 260201 CLASS 2 AGGREGATE BASE VB 1, 760 50. 00 88, 000. 00
22 390103 ASPHALT CONCRETE ( TYPE B) TONN 2,930 58. 00 169, 940. 00
23 033453 CONCRETE PAVEMENT ( RAPI D STRENGTH VB 190 800. 00 152, 000. 00
CONCRETE)
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.4 2,100. 00 11, 340. 00
25 566012 ROADSI DE SI GN - TWOD POST EA 3 1, 000. 00 3, 000. 00
26 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 300. 00 600. 00
METHOD)
27 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 680 3. 00 2, 040. 00
28 839706 CONCRETE BARRI ER ( TYPE 60G) M 120 270. 00 32, 400. 00
29 033454 CONCRETE BARRI ER TRANSI TI ON M 5 720. 00 3, 600. 00
(TYPE 60 TO TYPE 50 MOD)
30 033455 CONCRETE BARRI ER TRANSI TI ON M 11 720. 00 7, 920. 00
(TYPE 60G TO TYPE 60)
31 839708 CONCRETE BARRI ER ( TYPE 60GC) M 540 340. 00 183, 600. 00



07- 135104 Bl D245

07-LA-10- SO CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 033456 CONCRETE BARRI ER ( TYPE 60CCE) M 55 900. 00 49, 500. 00
33 839709 CONCRETE BARRI ER ( TYPE 60GE) M 35 800. 00 28, 000. 00
34 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,700 1.00 1, 700. 00
35 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 210 1.00 3, 210. 00
(BROKEN 10.98 M- 3.66 M
36 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 880 4.00 3,520. 00
37 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 340 4.00 1, 360. 00
38 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 9, 000. 00* 9, 000. 00
39 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 80, 000. 00* 80, 000. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 180, 000. 00* 180, 000. 00

TOTAL 1, 842, 882. 00



07- 135104 Bl D245

07-LA-10- SO SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 09/ 04 09/ 13/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 1, 500. 00* 1500. 00 2,500. 00* 2500. 00

2 11, 000. 00* 11000. 00 5, 500. 00* 5500. 00

3 6, 500. 00* 6500. 00 20, 000. 00* 20000. 00

4 100, 000. 00* 100000. 00 70, 000. 00* 70000. 00

5 1.00 4910. 00 1.00 4910. 00

6 3.15 3843. 00 4.00 4880. 00

7 74. 00 113220. 00 67. 00 102510. 00

8 650. 00 9100. 00 500. 00 7000. 00

9 40. 00 29600. 00 55. 00 40700. 00
10 1.45 2465. 00 2.00 3400. 00
11 1.25 4012. 50 1.50 4815. 00
12 1.10 1342. 00 1.50 1830. 00
13 330. 00 660. 00 200. 00 400. 00
14 1, 000. 00 5000. 00 600. 00 3000. 00
15 50. 00 11000. 00 40. 00 8800. 00
16 500. 00 5500. 00 150. 00 1650. 00
17 40. 00 168000. 00 45. 00 189000. 00
18 55. 00 82500. 00 110. 00 165000. 00
19 5, 000. 00* 5000. 00 11, 500. 00* 11500. 00
20 40. 00 86400. 00 66. 00 142560. 00
21 40. 00 70400. 00 66. 00 116160. 00
22 64. 00 187520. 00 70. 00 205100. 00
23 1, 800. 00 342000. 00 875. 00 166250. 00
24 3, 300. 00 17820. 00 1, 400. 00 7560. 00
25 1, 750. 00 5250. 00 450. 00 1350. 00
26 400. 00 800. 00 350. 00 700. 00
27 5. 20 3536. 00 10. 00 6800. 00
28 250. 00 30000. 00 470. 00 56400. 00
29 610. 00 3050. 00 565. 00 2825. 00
30 570. 00 6270. 00 520. 00 5720. 00
31 445, 00 240300. 00 535. 00 288900. 00
32 1, 200. 00 66000. 00 1, 200. 00 66000. 00
33 1, 100. 00 38500. 00 1, 150. 00 40250. 00
34 1.10 1870. 00 1.50 2550. 00
35 1.10 3531. 00 1.50 4815. 00
36 2.20 1936. 00 3. 00 2640. 00
37 3.30 1122. 00 4.00 1360. 00
38 6, 600. 00* 6600. 00 10, 000. 00~ 10000. 00
39 73, 700. 00* 73700. 00 81, 000. 00* 81000. 00
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07-LA-10- SO SUMMARY OF REMA/
09/ 09/ 04
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
_______________________________ [ = m o m
180, 000. 00* 180000. 00| 188, 500. 00* 188500. 00
1,931, 757. 50 2,044,835. 00
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